



EUROPEAN COMMISSION
DIRECTORATE-GENERAL
TAXATION AND CUSTOMS UNION
Resources directorate
Management of programmes & EU training

Brussels,
taxud.r.1(2015)2976374

Subject: Call for tenders TAXUD/2015/AO-01 (BTRAIN3) – replies to questions

Dear Madam, Dear Sir,

Enclosed you will find the replies to the questions received from 23/06/2015 up to 24/06/2015 (question 36 to 38).

This letter is being posted on the website of the Directorate-General for Taxation and Customs Union, at the following URL (“Questions & Answers” section):

http://ec.europa.eu/taxation_customs/common/tenders_grants/tenders/ao_2015_01_en.htm

Questions received subsequently will be answered in further letters which will be placed regularly on the same website. Prospective tenderers are invited to monitor this site attentively.

As mentioned in the invitation letter (ref. Ares(2015)1739171 date 24/04/2015) published with the tender documents, the deadline for requests for additional information (23/06/2015) has expired; new requests will not be processed.

Yours faithfully,

(e-signed)
Michèle Perolat
Head of Unit

Question no. 36

We noticed a (potential) error in the price table: the project management fee (K15) double counts the value for T4 (set-up and generic development components for e-learning courses). Is this intentional or a clerical error?

Reply

We confirm that this is an error. A new version of the price table has been published on the website (http://ec.europa.eu/taxation_customs/common/tenders_grants/tenders/ao_2015_01_en.htm).

Question no. 37

Questionnaire (4.3.1.1.): can you please confirm that this list is unlimited? Both in terms of number of projects as for the number of EC projects?

Reply

See the replies to questions no. 31 and 32. 5 (no more no less) valid client references need to be provided.

Question no. 38

Quality of the proposed European Learning Environment solution (5.2.3.): does DG Taxud expect a budget estimation and project planning for the proposed approach?

Reply

No, neither budget estimations nor detailed project planning are expected at this stage.